
Professional Transportation Bulletin

Illinois Department of Transportation
2300 South Dirksen Parkway, Springfield, Illinois 62764

information
Check this out

IDOT IDOT
PTB 139

IDOT IDOT
January 19, 2006

IDOT IDOT
Revised January 23, 2006



IMPORTANT NOTICE
        PROFESSIONAL 

TRANSPORTATION 
BULLETIN REVISIONS 

Selection Date: April 5, 2006 
 

The following revisions have been made to this Special Professional Transportation 
Bulletin. If you downloaded the bulletin prior to the noted revision date, you should 
incorporate the revisions or download and use a new copy of the bulletin.  
 
REVISION DATE: January 23, 2006. 
 
Item 17:  Included: “This work must be completed within 24 months after authorization to 

proceed.” 
 
Item 21: Project has been withdrawn from the PTB.  
 



STATE OF ILLINOIS 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois Department 
of Transportation as authorized by Section 15-1 of the Illinois Procurement Code, 30 ILCS 
500/15-1.  It is available on IDOT’s WEBSITE at http://www.dot.il.gov. 
 
 
Professional Transportation Bulletin 
The Professional Transportation Bulletin Contains information pertaining to the 
advertisement for offers of interest for professional services for Department of 
Transportation projects. 
 
Questions concerning this Bulletin should be directed to: 
 
Carrie Kowalski  
Consultant Unit Chief 
E-mail:  kowalskicl@dot.il.gov 
Phone: 217-782-6916 
 
Or mailing address: 
 
Bureau of Design and Environment  
2300 South Dirksen Parkway 
Room 330 
Springfield, IL 62764 
 
 
 
 
 

http://www.dot.il.gov
http://www.dot.il.gov


TIPS & TOOLS

To save:
To save a section "right click" on the link and select "save target as".  To save ��
the entire bulletin select "Download Complete Bulletin".  This will save the 
self-extracting zip file.  
 
To access web links:
The first time the web links are accessed the Internet browser will need to be set.
This will only have to be done one time.  When a web link is clicked on, a dialog
box will appear:
“A Web Browser has not been specified.  Do you want to configure the web link”.
Click YES.
Another dialog box will appear.  Select the drop down list “connection type” then
select an Internet browser.  (IDOT employees choose Internet Explorer.)

Using Tools:
To see previous view

   To scroll through pages

To copy information from the Adobe .PDF file and paste it into a word
processing application:
To view toolbar (if not open) CLICK Window on the menu bar then CLICK Show
Tool Bar in the drop down box.

Select the text tool (Capital T) from your toolbar and highlight the text you want to
copy.  Open word processing application and paste.

To paste in Word.  Open new document in Word CLICK Edit on the menu bar
then CLICK Paste in the drop down box.

In order to make the information more legible, change your left and right margins
to 1".  You may have to put in some returns at the ends of the lines in the
appropriate places to make it easier to read.



 
 

Tentative Schedule  
For  

Professional 
Transportation Bulletins 

 
 

 
ACTIVITY 

 

 
PTB 140 

 
PTB 141 

 
PTB 142 

 
PTB 143 

 
PTB 144 

      
PUBLISH PTB 20-Apr-06 20-Jul-06 12-Oct-06 11-Jan-07 05-Apr-07

      
STATEMENTS OF      

INTEREST 04-May-06 03-Aug-06 26-Oct-06 25-Jan-07 19-Apr-07
ARE DUE      

      
SELECTION MEETING 28-Jun-06 04-Oct-06 03-Jan-07 28-Mar-07 20-Jun-07

      
 



E-mail Instructions for Completing
Statements of Interest for Electronic Submittal

We require Statements of Interest (SOI) to be submitted through the e-mail system using Adobe
Acrobat 4.0 version or greater.

Electronic submittals should be made to the Central Office only.  The Central Office will forward
the necessary consultant information to the Districts and other Bureaus or Divisions.  All
electronic submittals should be addressed to SOIPTB@dot.il.gov.

Each prequalified consultant firm has been assigned a unique 2 to 6 character Firm Name Code
which must be used when submitting electronic Statements of Interest.

It is important that your e-mail appear exactly like the attached sample described below:
(Note:  ABC Engineering is used for example purposes only.)

� The Subject Line must read: FIRM NAME,  PTB NUMBER, ITEMS

(Example:  ABC Engineering PTB 122, Items 2, 15, & 22)  If there will be more than one e-
mail please note as follows:  1 of the total number etc.  
(No additional data or extra characters -- # signs, parentheses, etc. – should appear in the
subject line.)

� The first line of your e-mail should indicate your Firm Name, PTB and Item Number(s) on
which your firm is submitting.

(Example:  ABC Engineering has submittals for PTB 122, Items 2, 15, and 22.)

� The second line should list the name and phone number of your firm’s contact person.

� Each attachment  must be labeled as indicated below:

1) For each Item on which you are submitting, use your 2-6 character Firm Name Code,
immediately followed by the 2-digit Item Number (i.e., 01 through 99).

(Example:  ABCENG02.pdf)

2) For your firm’s Current Obligation Form, use your 2-6 character Firm Name Code,
followed by WL.

(Example:  ABCENGWL.pdf)

3) For your firm’s Disclosure Forms, use your 2-6 character Firm Name Code, followed by
DS.

(Example:  ABCENGDS.pdf)



Please review the following example:

� ABCENG02, ABCENG15 and ABCENG22 are the Statements of Interest for the submitted
Items and must include Exhibit A.  Following Exhibit A, include resumes of the key
management personnel and project staff listed in Exhibit A.  If Exhibit B is required, include it
next, followed by resumes of individuals listed on page 2 of Exhibit B.

� ABCENGWL is the Current Obligation Form.  Only one copy of the Current Obligation Form
is required.  Do not send the instructions.

� ABCENGDS is the Disclosure Forms.  Include a cover sheet with PTB #___ & Item(s) ____,
Form A, Form B and Form for Offerors That Have Previously Submitted Form A.  Only one
copy of the Disclosure Forms is required.  Do not send the instructions.

The size limitation on an incoming e-mail is 2 MB.  If you exceed this limit, you must separate
contents into multiple e-mail. Identify the number of e-mails being sent, (i.e. 1 of 3) Scanned
images, color graphics, and photographs which are converted to Adobe Portable Document
Files (PDF) can be very large.

Signatures must be scanned, then cut/copied and pasted into the appropriate signature blocks.
The file should then be converted to a PDF.

The Exhibits, Current Obligation and Disclosure Forms are available as word documents and
should be downloaded from our web-site: http://www.dot.il.gov/desenv/deform.html
The bookmarks for the Exhibits, Current Obligations and Disclosure forms are also linked to the
web-site.

The Word documents are labeled as follows:
Exhibits =  EXHAB

Current Obligation Form =  CURRENT OBLIGATIONS
Disclosure Forms =  DISC2

Complete the Word documents then convert them to Adobe PDF for the submittal.

Do not send zipped files, as we do not have the software to open them.

If you have questions about electronic submittals, please contact Carrie Kowalski at
KOWALSKICL@dot.il.gov.

http://www.dot.il.gov/desenv/deform.html


NOTICE 
 
Proposed Negotiation Meeting information for Items will be available at the 
following link: http://www.dot.il.gov/dobuisns.html 
   

     
                                      
• Region 1 
• Diane O’Keefe 

• District One 
• Items 1-6 
 

• Region 2 
• Gregory Mounts 

• District 2 
• Items  7-12 

• Region 3 
• Joseph Crowe 

• District 4 
• Items 13 

• District 5 
• Item 14 

• Region 4 
• Christine Reed 

• District 6 
• Item 15 

• District 7 
• Item 16 
 

• Region 5 
• Mary Lamie 

• District 8 
• Items 17-18 

• District 9 
• Items 19-20 

• Bureau of Railroads 
• John Schwalbach 

• Item 21 
 

• Bureau of Design and 
Environment 

• Michael Hine 
• Item 22-23 

  

   
 

Link for 
negotiation 
information 



NOTICE 
CONSULTANT PREQUALIFICATION 

SUBMITTAL TIMES 
 

For firms currently prequalified, the entire Statement of Experience 
and Financial Condition is required to be submitted every three (3) 
years.  

Consultant firms are required to submit the Corporate and Financial 
portion of the Statement of Experience and Financial Condition 
annually.   

Firms are required to report to this office any additions or deletions of 
licensed professional staff or any other key personnel that would 
affect the firm's prequalification in a particular category.  Notice of 
changes must be submitted within 15 calendar days of the change.   

Firms may also continue to request additional categories of 
prequalification  at any time. 
 
The following schedule is attached for your use: 
 

Firm Name 
beginning with: 

2006 
Submittal 

2007 
Submittal 

2008 
Submittal 

A through E Corp. & Financial Entire SEFC Corp. & Financial
F through N Corp. & Financial Corp. & Financial Entire SEFC 
O through Z Entire SEFC Corp. & Financial Corp. & Financial

 
The Corporate and Financial Portion of the Statement of Experience 
and Financial Condition consists of pages 1, 2 and 10 through 20.   



PTB #  & Item(s) #                    
 

 
NOTICE  OF 

DELINQUENT PAYMENT 
 
Delinquent Payment.  The CONSULTANT certifies that it, or any 
affiliate, is not barred from being awarded a contract under 30 ILCS 500. 
Section 50-11 prohibits a person from entering into a contract with a State 
agency if it knows or should know that it, or any affiliate, is delinquent in 
the payment of any debt to the State as defined by the Debt Collection 
Board. Section 50-12 prohibits a person from entering into a contract with 
the State agency if it, or any affiliate, has failed to collect and remit Illinois 
Use Tax on all sales of tangible personal property into the State of Illinois 
in accordance with the provisions of the Illinois Use Tax Act.  The 
CONSULTANT further acknowledges that the contracting State agency 
may declare the contract void if this certification is false or if the 
CONSULTANT or any affiliate is determined to be delinquent in the 
payment of any debt to the State during the term of the contract.  

 
 
I certify that                            is in compliance with the Delinquent Payment Statement   
   (FIRM) 
 
as stated above.   __________________________________ 
   (SIGNATURE & DATE) 
 
 
 
A separate pdf. document must be submitted with the Statement of Interest for the prime and each known 
subconsultants the prime will be using. 
 
Example: 
 
Firm SOI CODE:  (abcengDP.pdf)  This would be one document containing the prime’s statement of compliance 
and one for each subconsultants.  
 
 



NOTICE 
FOR 

METHOD OF CONTRACTING 
 
Currently we pay for engineering consultant projects using the DLM method of 
contracting.  For any project advertised after December 1, 2005, FHWA will not 
participate in projects using the DLM method of payment.  With the new Federal 
transportation bill and to allow greater flexibility with funds, we are exploring the option of 
using the Cost Plus Fixed Fee Method (CPPF) of compensation for our consulting 
engineering projects.  The advertisements contain both payment options so the issues 
can be examined and the best payment method will be determined at selection on April 
5, 2006 and discussed at the initial meeting for each item.   

 
The following paragraph has been included in the Professional Transportation Bulletin 
Items: 
 
“This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee 
(CPFF) method of contracting.  The method of contracting will be determined at the 
initial meeting. “ 
 
 
NOTE: 
Upper limit of compensation: 
CPFF:   = Direct Labor + Direct Costs + Overhead + Fee 
 = DL+ DC + Actual OH*DL + Fee 
 
Where Fee = 14.5% [DL (2.24 + R) + DC (in house)]; 
(approximately equal to the 2.8 DLM) 
 
 



NOTICE 
 

Mobilization on Phase 3 Consultant Contracts 
 

As of December 8, 2005 mobilization may be negotiated on Phase 3 contracts.  
Mobilization is a negotiated amount based on the demonstrated need (up to 3% 
of the upper limit of labor in the agreement), which a consultant may invoice the 
department for upon execution of the agreement.  Half of the mobilization amount 
will then be deducted from the invoice billing at 25% of the project’s completion 
and the second ½ from the invoice billing for 50% of the project’s completion. 
 
Note: This is not an additional amount of compensation above the prime 
agreement amount. 
 

 
Implementation: 

 
• Phase 3 contracts only 

 
• Firm must show during negotiations, the need for mobilization based upon 

demonstrated costs to be incurred prior to commencement of performance of 
agreement services. 

 
• Initially the mobilization will not be available on federally funded consultant 

agreements,  
 

• Mobilization will be eligible in the Start-up Agreements.   The amount shown 
will be no more that 3% of the Start-up Agreement amount. That amount 
could be invoiced immediately upon execution of the start-up agreement.  The 
remainder of the mobilization would be specified in the prime agreement and 
invoiced upon execution of the prime agreement.   

 
• New Invoices for phase 3 contracts will be developed for use for contracts 

with mobilization.  The invoice will show the total mobilization in the contract, 
the outstanding mobilization balance before the current invoice and the 
outstanding balance after the current invoice. 

 
• The mobilization dollar amount will be shown in the phase 3 contracts and the 

following clause will be added to contracts revising the Standard Agreement 
for Consultant Services: 

 



New Section 2.81 (h): 
 
2.81 PARTIAL PAYMENTS/INVOICES 
 
h) Construction Engineering Agreements may include a provision for 

mobilization.  If mobilization has been negotiated with the CONSULTANT as 
part of the method of payment; the mobilization shall be made and recovered 
in accordance with the provisions of this subsection.  The mobilization 
amount negotiated shall be no more than 3% of the labor upper limit of 
compensation specified in Section 4 of the Prime Agreement.  Upon 
execution of the AGREEMENT, the CONSULTANT may invoice for the 
mobilization amount.  After payment, half of the mobilization shall be shown 
as a deduction from the invoice billing at 25% of the project’s completion and 
the second half from the invoice billing for 50% of the project’s completion. 

 
 

   
 



 

Introduction  
 
 

STATE OF ILLINOIS 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

 PROFESSIONAL TRANSPORTATION BULLETIN 139
 January 19, 2006

 
This bulletin is the official notice of needed professional services for the Illinois Department of 
Transportation (IDOT). 
 
This bulletin is sent to each professional consultant on IDOT’s prequalified list. A Professional firm who is 
not prequalified may obtain the necessary information and forms to become prequalified from the 
INTERNET at: http://www.dot.gov.il/Doing Business/Consultant Services/Consultant Prequalification. 
 
This is not an invitation for bids.  Firms properly prequalified for any of the projects listed herein may 
indicate their desire to be considered for selection by submitting a Statement of Interest for the project.   
 
IDOT shall not discriminate on the basis of race, color, national origin, or sex in the award and 
performance of any DOT-assisted contract or in the administration of its DBE Program or the requirements 
of 49 CFR part 26.  IDOT shall take all necessary and reasonable steps under 49 CFR part 26 to ensure 
nondiscrimination in the award and administration of DOT-assisted contracts. 
 
STATEMENTS MUST BE RECEIVED BY THE BUREAU OF DESIGN AND ENVIRONMENT AT THE 
ABOVE ADDRESS AND IF APPLICABLE, THE APPROPRIATE DISTRICT ENGINEER OR BUREAU
CHIEF PRIOR TO 4:30 P.M. LOCAL TIME, February 2, 2006.  STATEMENTS RECEIVED AFTER THIS
TIME WILL NOT BE CONSIDERED.   
 
The selection of professional consultants by IDOT is not based on competitive bidding but on the firm’s 
professional qualifications, experience and expertise of key personnel to be assigned to the project with 
consideration also given to: 
 
1) Ability to complete the work in the time required and the firm’s existing workload. 
 
2) The firm’s proximity to the project, when important. 
 
3) Extent of work which must be subcontracted by the firm and their proposed method of accomplishing 

the project objectives. 
 
4) Financial evaluation of the firm and its accounting methods. 
 
5) Performance rating for past work done for IDOT, if applicable. 
 
All members of the Consultant Selection Committee will be unavailable to discuss specifics of projects 
listed herein during the two-week period preceding the Selection Committee Meeting. 
 
Departmental procedures ensure that all members of the Consultant Selection Committee are provided 
with detailed information concerning all Statements of Interest submitted by all consultants.  Please do not 
send letters expressing your interest in various projects and/or correspondence concerning your firm via 
Overnight/Federal Express mail to members of the Consultant Selection Committee. 
 

http://www.dot.il.gov/Doing
chapmanke
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chapmanke
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chapmanke
Underline



Guidelines for Submitting Statements of Interest (SOI) 
 
Firms must be prequalified in all of the advertised areas listed in the project advertisement even
if they plan to subcontract part of the project, except where noted in a specific project
advertisement. 
 
Prequalified firms may indicate their desire to be considered for selection on any of the projects listed 
herein by submitting a separate Statement of Interest (SOI) for each project that includes the following: 
 
1) A cover sheet, clearly identifying the PTB Number, Item Number, Firm Name, and IDHR number.  No 

additional information is required on the cover. 
 
2) A brief statement of the firm’s interest in performing the work. (Should not be longer than 2 pages) 
 
3) A Table of Contents with page numbers, identifying the approach, exhibits, resumes, etc. 
 
4) No color graphics/photographs should be included in the submittal because of the size limitation on 

incoming e-mail is 2 MB. 
 
5) Complete Exhibit A as follows: (This should follow the Table of Contents in the SOI) 

a) List the required key personnel to match required prequalification categories and any additional 
personnel requirements designated in the project advertisement. 

b) Attach resumes of all personnel listed in a) above. Individual resumes should not exceed two 
pages and must be relevant to the expertise required for the specific project. 

c) Designate the estimated time required to complete the project using the personnel presented. A 
completion date and/or number of months to complete the project should also be provided. 

d) Identify proposed subconsultants and item(s) of work they will perform. Subconsultants must be 
prequalified in the area of work they will be performing. 

 
6) Projects involving Location Design Studies (Reconstruction/Major Reconstruction and New 

Construction/Major Reconstruction) and all Environmental Reports (Environmental 
Assessment and Environmental Impact Statements) require completion of Exhibit B. 

 
7) Experience of the staff or firm in accomplishing similar types of work should be shown for only the 

most recent projects and should be concise and relevant to the expertise required for the specific 
project. If there are several projects with the same work completed, then one summary would be 
adequate with each location and the project manager noted for each. This information should be 
shown at the end of the SOI. 

 
8) Any other information specifically requested in the project advertisement should be included where 

specified in the submittal. 
 
9) The Instructions for completing the Current Obligation documents immediately precede the Current 

Obligation forms. The Current Obligation Forms should be a separate document from the SOI.  Only 
one copy, sent to the Central Bureau of Design and Environment, is required. 

 
10) Instructions for completing Forms A and B are included on pages 1and 2 immediately preceding 

Forms A and B. Disclosure Forms should be a separate document from the SOI. A cover should be 
provided with a statement similar to the following: “The Form A disclosures (or Certification 
Statement) and the Form B disclosures are being submitted for PTB # ____, Item(s): ____.” Only 
one copy, sent to the Central Bureau of Design and Environment, is required. In addition, Form B 
should not include IDOT projects, since this information is already included in the Current 
Obligations. 



Guidelines for Submitting Statements of Interest (SOI) 
 
11) Exhibit A, Exhibit B, the Current Obligations Form, and the Disclosure Forms are available as word 

documents on our web site: http://www.dot.il.gov/desenv/deform.html. The Disclosure is labeled as 
DISC2. The Exhibits are labeled as EXHAB. The Current Obligations are labeled CURRENT 
OBLIGATIONS. 

 
The following addresses may be used when a hard copy of the SOI is requested in the advertisement: 
 
Illinois Department of Transportation 
Ms. Cheryl Cathey 
Bureau of Design and Environment 
Attn: Consultant Unit (Room 330) 
2300 South Dirksen Parkway 
Springfield, Illinois 62764 
 
Regional/District copies should be addressed as follows: 
 
Region 1 
Ms. Diane O'Keefe 
District 1 
201 West Center Court 
Schaumburg, IL 60196 
 
Region 2 
Mr. Gregory Mounts 
District 2 
819 Depot Avenue 
Dixon, IL 61021 

Mr. Gregory Mounts 
District 3 
700 East Norris Drive 
P.O. Box 697 
Ottawa, IL 61350 

Region 3 
Mr. Joe Crowe 
District 4 
401 Main Street 
Peoria, IL 61602 
 

Mr. Joe Crowe 
District 5 
Route 133 West 
P.O. Box 610 
Paris, IL 61944 

Region 4 
Ms. Chris Reed 
District 6 
126 East Ash St. 
Springfield, IL 62704 

Ms. Chris Reed 
District 7 
400 West Wabash 
Effingham, IL 62401 
 

Region 5 
Ms. Mary Lamie 
District 8 
1102 Eastport Plaza Drive 
Collinsville, IL 62234 
 

Ms. Mary Lamie 
District 9 
State Transportation Building 
P.O. Box 100 
Carbondale, IL 62903 

 
To verify that the Department has received your Statements of Interest you may call (217)785-4784. 
 



Table Of Contents 
PTB 139 

 
  Item # County Description 

   
Region 1 /District 1  
   
1. Lake Provide Phase II Services for IL-60 Structure Over I-94. 
   

2. Various Provide Phase II Services for Various Land Acquisition Projects.  
   

3. Various Provide Phase I Services for Various Safety Related Projects. 
   

4. Various Provide Phase II Services for Various Traffic And Traffic Signal 
Projects. 

   
5. Various Provide Project Manager Services for Various Drainage and 

Hydraulic Studies.   
   

6. Various Provide Phase II Services for Various Structure and Roadway 
Related Projects.  

   
Region 2 / District 2  
   

7. Winnebago Provide Phase II Services for US Business Route 20 from 
Pierpont Ave. to Kilburn Ave. in Rockford.   

   
8. Ogle  Provide Phase II Services for I-39 Weigh Station, Located 2.0 

Miles North of IL-38. 
   

9. Various Perform Land and Route Surveys for Various Projects. 
   

10. Various Perform Land and Route Surveys for Various Projects. 
   

11. Various Provide Phase I and/or II Services for Various Projects 
   

12. Winnebago Provide land surveying for US Business Route 20 from Pierpont to  
Kilburn Ave in Rockford.  

   
Region 3 / District 4  
   

13. Various Perform Land and Route Surveys for Various Projects. 
   
Region 3 / District 5  
   

14. Various Provide Phase I and/or II Services for Various Projects. 
   
Region 4 / District 6  
   

15. Brown & Schuyler Provide Phase II Services for US-24 Structure over the Lamoine 
River, located just north of Ripley.  

   
   



  Item # County Description 
   

  
Region 4 / District 7  
   

16. Various Provide Phase I and/or II Services for Various Projects. 
Region 5 / District 8  
   

17. Various Provide Utility Coordination for Various Projects 
   

18. Various Provide Phase I and/or II Services for Various Projects. 
   
Region 5 / District 9  
   

19. Hamilton Provide Phase II services for Structure replacement/rehabilitation 
and related roadway work on IL 142.  

   
20. Wabash & Wayne Provide Phase II services for Structure replacement/rehabilitation 

and related roadway work on IL 1 and US 45.  
   
   
Bureau of Railroads  
   

21.   PROJECT HAS BEEN WITHDRAWN  
   

Bureau Of Design and 
Environment 

 

   
22. Various Perform Statewide Waste Assessment Investigations Throughout 

the State. 
   

23. Various Provide aerial photography and photogrammetric products for the 
southern area of Illinois. 

 



1. Job No. D-91-230-06, FAP 335 (IL 60) Structure over I-94 (Tri-State Tollway), Lake County, 
Region One/District One.   
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting.  
 
This project requires 15% DBE participation.   
 
For DLM the Complexity Factor for this project is 0.003. 
For CPFF the Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 7, 2006 at 1:00 P.M. at the Region 
One/District One Office in Schaumburg. 
 
Phase II engineering services are required for the preparation of contract plans, specifications 
and estimates for structure on IL 60 over I-94.  All work for this project will be in English units. 
 
The following structure is included in this project, S.N. 049-9902 (IL 60 over I-94).  
 
The department will furnish the Consultant with Project Report, Bridge Condition Report, 
available microfilm, CADD files and survey data.   
 
The estimated construction cost for this project is $17,000,000.  The Consultant's work includes 
the preparation of contract plans, specifications and estimates, including TS&L, Structure and 
Roadway plans and all other work required to complete the project.  This work must be 
completed within 18 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
 



Firms must be prequalified in the following categories to be considered for this project:   
 
  Highways (Roads & Streets) 
  Structures (Highway: Typical) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 



2. Job No. D-91-228-06, Phase II Work for Various Land Acquisition Projects, Various 
Counties, Region One/District One.   
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting.  
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 6, 2006 at 10:30 A.M. at the Region 
One/District One Office in Schaumburg. 
 
Phase II services are required for this contract to augment the existing staffing of the Land 
Acquisition Bureau in District One. The Consultant will be required to supply personnel with 
experience in Land Survey, Appraisal, Condemnation, Property Management and acquisition 
support.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  All work for this project may be in either English or metric 
units.  
 
The department will furnish the Consultant with applicable department policies and procedures.   
 
The Consultant's work may include Plat and Legal review, Appraisal services and review, 
prepare condemnation packages, Property management and acquisition support. The 
completion date for this contract will be 24 months after authorization to proceed. The 
agreement with the Consultant will have an option for renewal by the department for an 
additional twelve months. 
 
Key personnel listed on Exhibit A for this project must include:  
 

• The person who will be in charge of land surveys (must be an Illinois Licensed 
Professional Surveyor).  

 
Firms must be prequalified in the Special Services (Land Surveys) category to be considered 
for this project.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 
 



3. Job No. P-91-199-06, Various Safety Assessments, Various Routes, Various Counties, 
Region One/District One.   
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting.  
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 10, 2006 at 9:00 A.M. at the Region 
One/District One Office in Schaumburg. 
 
Phase I engineering services are required for the preparation of traffic engineering capacity and 
accident studies for potential safety improvement projects throughout District One.  This may 
include review of the District’s high accident locations or other locations based on recent crash 
experience. Work is anticipated to include the necessary collection of all field data such as 
digital color photos, condition diagrams and manual turning movement (full classification) traffic 
count data (as needed), and relevant crash data.  This effort may include the retrieval of Illinois 
Traffic Crash Reports from local enforcement agencies as well as preparation of collision 
diagrams.   Also, anticipated are traffic engineering analyses such as, crash analysis, traffic 
signal warrant or capacity studies, or sight distance studies to determine low cost 
countermeasures for crash reduction.  Reviews include intersections as well as roadway 
segments.  If candidate safety improvement projects are developed, a cost estimate and 
benefit-cost analysis may be required for each candidate project to determine project eligibility 
for the annual Highway Safety Improvement Program (HSIP).  Work orders under the blanket 
agreement will be negotiated and authorized by the department on an as-needed basis.  All 
work for this project will be in English units. 
 
The department will furnish the Consultant with locations to be reviewed and traffic crash data 
complied by the Division of Traffic Safety for most recent 3-years. 
 
Key personnel listed on Exhibit A for this project must include:  
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person(s) who will be directly performing the required work. 
 



 
The Consultant’s work includes the necessary documentation to determine countermeasures for 
crash reduction.  The completion date for this contract will be 18 months after authorization to 
proceed.  The agreement with Consultant will include an option for renewal by the department 
for an additional 18 months. 
 
Firms must be prequalified in the Special Plans (Traffic Studies) category to be considered for 
this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 



4. Job No. D-91-200-06, Phase II Traffic Projects, Various Routes, Various Counties, Region 
One/District One.   
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting.  
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 12, 2006 at 9:00 A.M. at the Region 
One/District One Office in Schaumburg. 
 
Phase II engineering services are required for all work associated with the complete preparation 
of plans, special provisions and estimates  for traffic signal projects throughout District One.  
The proposed projects may consist of installation of new traffic signals, modifications and 
modernization of existing traffic signal systems, including temporary signal and system 
interconnect design.  Project work may include site inspections, field measurements, performing 
all design functions and calculations, including time space diagrams where traffic signals will be 
interconnected.  The project work may also consist of preparing contract drawings and special 
provisions, and tabulating of material quantities.  Traffic signal design shall conform to current 
issues of the following: State Standard Specifications, MUTCD for streets and highways, and all 
applicable NEC, NEMA, AASHTO, FHWA and District 1 Standards and Guidelines.  Attendance 
for planning and coordination conference and field investigation with IDOT, FHWA, and Railroad 
representatives is anticipated.  Work order under the blanket agreement will be negotiated and 
authorized by the department on an as needed basis.  All work for this project may be in either 
English or metric units.   
 
The department will furnish the Consultant with any available project reports, existing plans, 
existing and proposed traffic volume, accident data and topo-survey when available.   
 
The estimated construction cost for these projects may range from $50,000 to $1,000,000.  The 
completion date for this contract will be 36 months after authorization to proceed.  The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 18 months.   
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the duties of Traffic Signal Engineer, that individual who is 

directly involved in traffic signal design, modification and modernization.  The Traffic 
Signal Engineer shall have working knowledge and extensive experience in traffic signal 
design and operation.  

 



• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer). 

 
Statements of Interest must also include the Consultants relevant traffic signal projects 
completed by the firm for IDOT District One within the past four years by a member of the 
Consultant’s current staff.  List all applicable projects in the Statements of Interest.  
 
Firms must be prequalified in the Special Plans (Traffic Signal) category to be considered for 
this project.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 
 
 



5. Job No. P-91-140-06: Phase I Engineering Program Management Work, Various Drainage 
Studies and Hydraulic Reports, for Various Routes, Various Counties, in Region 
One/District One. 
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting.  
 
For DLM the Complexity Factor for this project is 0.003. 
For CPFF the Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 13, 2006 at 10:30 A.M. at the 
Region One/District One Office in Schaumburg. 
 
A Program Management (PM) Consultant is required for Phase I engineering services. The PM 
Consultant will manage various Phase I drainage studies and hydraulic reports prepared by 
other engineering Consultants under various/various contracts.  Work orders under the blanket 
agreement will be negotiated and authorized by the department on an as-needed basis.  All 
work for this contract may be in English or Metric units. 
 
The PM Consultant is prohibited from managing projects for which they are contracted with the 
Department for Phase I Engineering.  Additionally, the PM Consultant, if selected for Phase II 
Engineering work, may not be managed by a consultant that they managed during Phase I 
Engineering. 
 
The completion date for this contract will be 18 to 24 months after the authorization to proceed.  
The agreement with the Consultant will include an option for renewal by the department for an 
additional 18 to 24 months. 
 
The PM Consultant is expected to perform work similar to an IDOT Consultant Drainage Studies 
Manager and IDOT Hydrology & Hydraulics Manager.  The PM Consultant will report to 
Hydraulics Section Chief.  Key staff from the PM Consultant will be expected to perform work in 
the District offices from two to four days a week as required.  The work may include 
engineering, management, public coordination, administrative services, and other work as 
necessary to ensure assigned projects are completed in accordance with established schedules 
and budgets.  It is anticipated that projects of various complexity will be assigned to the PM 
Consultant.  These projects may include, but not be limited to: 
 

• Manage and review Phase I Drainage Studies and Hydraulic Reports which are 
assigned and prepared under contract with other Consultant engineering firms. 

• Facilitate and expedite the resolution of IDOT drainage criteria and drainage issues, 
utilizing necessary resources within the department. 

• Review Hydraulic Reports and scour evaluations which meet criteria for issuance of 
construction permits by Illinois Department of Natural Resources, Office of Water 
Resource. 

• Manage and review drainage Investigation reports prepared by IDOT and/or its’ 
Consultants; considering appropriate engineering, ecological, and legal requirements in 
response to inquiries from local agencies, watershed management agencies, District 
One Bureau of Maintenance, and the public. 



• Review assigned site development permits, utility permits, and local agency drainage 
plans as to conform to policies, practices & procedures, and preserving the integrity of 
the highway right-of-way. 

• Mange and track project-level cost, schedule, budget requirements, and coordination 
with program-level and assigned project-level controls personnel. 

• Coordinate, Validate, and monitor project scope. 
• Identify and implement all necessary coordination and communication within and outside 

the department; to IDOT and stakeholders as required. 
• Hold regular progress meetings and briefings for IDOT including FHWA where details of 

project and progress are presented. 
• Perform all other work as necessary and required to manage Phase I engineering for 

Drainage Studies and Hydraulic Reports. 
 
IDOT will provide applicable department policies and procedures to the PM Consultant. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Drainage Manager, in charge of all aspects of the 

work documents.  This individual must be an Illinois Licensed Professional Engineer with a 
minimum of five (5) years experience dealing with highway related drainage problems as 
well as hydrologic and hydraulic modeling. 

 
• The person who will assume the duties of Drainage Engineer for day to day program work 

relative to development of the Location Drainage Studies, Hydraulic Reports, and Drainage 
Investigations.  This individual must be an Illinois Licensed Professional Engineer with a 
minimum of three (3) years experience dealing with highway hydrologic and hydraulic 
modeling. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents.  

This individual must be an Illinois Licensed Professional Engineer. 
 
The use of hydraulic and hydrologic computer programs currently accepted by the Division of 
Highways is required to perform drainage assignments.  Resumes of Drainage Managers and 
Drainage Engineers must meticulously state hydraulic and hydrologic modeling experience. 
 
Statements of Interest must provide a proposed organizational chart identifying the PM 
Consultant team and its respective percentage of time commitment.  This statement must also 
identify the approach the firm would take on this project and provide a summary of the pertinent 
experience of the firm managing Phase I highway projects. 
 
Firms must be prequalified in the following categories to be considered for this project: 
 
  Special Studies (Location Drainage) 
  Hydraulic Reports (Waterways: Complex) 
  Hydraulic Reports (Pump Stations) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 



6. Job No.  D-91-198-06, Phase II Various Projects, Various Routes, Various Counties, 
Region One/District One   
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting.  
 
This project requires 20.00% DBE participation.   
 
For DLM the Complexity Factor for this project is 0.003. 
For CPFF the Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiating meeting on April 7, 2006 at 10:00 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase II engineering services are required for preparation of contract plans and specifications 
for structure work and related roadway work including 3-P or 3-R projects for projects 
throughout District One.  Work orders under a blanket agreement will be negotiated and 
authorized by the department on an as needed basis.  All work for this project will be in English 
units. 
 
The Consultant's work may include field surveys, geotechnical borings and analysis, electrical 
engineering, and the preparation of bridge replacement plans, bridge repair plans, multiple and 
single cell box culvert replacement or extension plans, retaining wall plans, and general 
structural work plans and 3-P or 3-R improvement plans.  The Consultant's work may also 
include contract plans, special provisions, and estimates and construction codes including 
highway drainage design, erosions control plans, and all other work as assigned.  
 
The department will furnish the Consultant with copies of project reports, location drainage 
studies, bridge condition reports, available microfilm plans, pavement design, right-of-way plans, 
and any other available information.  
 
The Consultant shall prepare the TS&L drawings and structure plans as required for bridge 
replacement, bridge rehabilitation, bridge repairs, multiple or single cell culvert repairs, 
replacements or extensions, retaining wall new construction, replacements or repairs, junctions 
boxes, headwalls, permanent sheet piles and general structures.   
 
The estimated individual construction cost for these projects may range from $200,000 to 
$2,000,000.   The completion date for this contract will be 12 months after authorization to 
proceed.  The agreement with the Consultant will have an option for renewal by the department 
for an additional 12 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 



• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
• The person who will be in charge of surveys (must be an Illinois Professional Licensed 

Surveyor). 
 
Firms must be prequalified in the following categories to be considered for this project:   
 
  Highways (Roads & Streets) 
  Structures (Highway: Typical) 
  
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 
 



7. Job No. D-92-121-01, FAP 303 (US Business 20), Phase II from Pierpont Ave. to Kilburn 
Ave., Winnebago County, Region Two/District Two 
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting.  
 
This project requires 12.00% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on April 7, 2006 at 10:00 A.M. at the 
Region Two/District Two Office in Dixon. 
 
Phase II Engineering services are required for the preparation of contract plans special 
provisions and estimates for the development of US BR 20 from Pierpont Ave. to Kilburn Ave. in 
the City of Rockford.  The project consists of a four-lane section with a wide landscaped median 
from Pierpont Ave. to Avon St. and a re-alignment of a one-way couple from Avon St. to Kilburn 
Ave. along US BR 20.  All work for this project will be in English units. 
 
This project consists of reconstructing US BR 20.  The improvements are anticipated to provide 
a continuous raised median with accommodations for left turning vehicles at selected locations, 
managing access by closing streets and consolidating access points, developing parallel 
street/alley system at selected locations and providing an adjacent multi-use path through the 
corridor.  This project also includes building demolition along the corridor, development of 
upgraded signalized intersections, and intersection geometric improvements and any other work 
necessary to complete the contract plans.  
 
The scope of the project is anticipated to include preparation of contract plans, including 
roadway plans, drainage plans, and traffic signal plans, drainage system design, special details, 
special provisions, quantities and cost estimates, and any surveys as necessary to update 
conditions along the alignment. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
aerial survey, approved reports, plans and intersection design studies, existing and proposed 
right-of-way locations, and any other available information. 
 
The estimated construction cost for this project is $16,100,000.  It is estimated that Phase I 
public involvement activities will be completed in May of 2006, and Design Approval is 
anticipated in July of 2006.  Phase II work must be completed within 12 months after 
authorization to proceed which is expected to be provided immediately upon notice of Design 
Approval. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 



• The person who will perform/supervise the work in the area of drainage calculations and 
drainage plans (must be an Illinois Licensed Professional Engineer). 

 
• The person who will be in charge of route surveys (must be an Illinois Licensed 

Professional Engineer or an Illinois Professional Licensed Surveyor). 
 

• The person who will perform the QC/QA review work for all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer). 

 
Firms must be prequalified in the Highways (Roads & Streets) category to be considered for 
this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov 



8. Job No. D-92-074-03, FAI 39(I-39), Weigh Stations 2 miles north of IL 38, Ogle County, 
Region Two/District Two. 
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting.  
 
This project requires 12.00% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on April 6, 2006 at 10:00 A.M. at the 
Region Two/District Two Office in Dixon. 
 
Phase II Engineering services are required for the improvements of the I-39 weigh stations 
located 2.0 miles north of IL 38.  This work is anticipated to include the location, design and 
specifications for a Changeable Message Sign system including single cell weigh-in-motion 
scale, modification of the existing geometrics, locating the scale house, multi-platform scales, 
locating signs, lighting, utilities, striping and employee parking.  The weigh-in-motion scale used 
with the Changeable Message Sign system will be upgraded to supply a weight record to 
Automatic Vehicle Identification (AVI) Truck Pre-clearance System at a future date.  This work 
will include architectural services for the plans for the scale house itself.  The Capital 
Development Board will review architectural services.   All work for this project will be in English 
units.  
 
The Consultant’s work will include development of a conceptual design alternative with cost 
estimates, plans, and special provisions.  The interstate pavement must meet the requirements 
in Section 6 of ASTM E 1318-94 for a Type III System. 
 
The estimated construction cost for this project is $2,600,000.  The Consultant's work may 
include basic data collection, field surveys, and preparation of type, size and location drawings 
(TSL), structure plans, roadway plans and all other work necessary to complete the final plans, 
special provisions and estimates. Phase II must be completed within 12 months after 
authorization to proceed 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of the Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will be in charge of land surveys (must be an Illinois Licensed Professional 

Surveyor). 
 
• The person who will perform the QC/QA review work for all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer) 
 



Firms must be prequalified in the following categories to be considered for this project:   
 
  Highways (Roads & Streets) 
  Special Services (Architecture) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
 



9. Job No. P-92-038-06, Land and Route Surveys, Various Routes,  Various Counties, 
Region Two/District Two.   
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting.  
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 10, 2006 at 10:00 A.M. at the 
Region Two/District Two Office in Dixon. 
 
Phase I engineering services are expected to consist of various route and land survey projects 
throughout District Two. Work orders under the blanket agreement will be negotiated and 
authorized by the department on as as-needed basis.  All work may be in either English or 
metric units.  
 
Engineering services are anticipated to consist of furnishing land surveying, field office 
assistance for surveys to establish or re-establish section corners, reference said corners to 
centerlines, preparation of a cover sheet, Right-of-Way Plats, Easement Plats, Premise Plats, 
legal descriptions, Monument Record Plats (copies of recorded Monument Record Plats to be 
furnished by the Consultant), section Corner Plat of Survey, and staking plans for projects up to 
20 parcels or more throughout the District.  
 
In addition, the Consultant selected may perform various route survey functions, including 
horizontal and vertical for aerial mapping projects and topographic surveys.   
 
The department will furnish the Consultant with alignment data, Title Reports, Existing Right -of-
Way Plats, and Proposed Right-of-Way requirements as each Work Order is negotiated.   
 
The Consultant may be required to contact local land surveyors for their input and may be 
expected to obtain historic survey reference data.  This work must be completed within 24 
months after authorization to proceed.  The agreement with the Consultant will have an option 
for renewal by the department for an additional 24 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person in charge of Route Surveys (must be an Illinois License Professional 
Engineer or an Illinois Professional Licensed Surveyor) 

 
• The person who will be in charge of Land Surveys (must be an Illinois Professional 

Licensed Surveyor). 
 

• The person who will perform the QC/QA review work of all  milestone submittal 
documents (must be an Illinois License Professional Engineer or an Illinois Professional 
Licensed Surveyor) 

 



Firms must be prequalified in the following categories to be considered for this project: 
 
Special Services (Land Surveys) 
Special Services (Route Surveys) 

 
Statements of Interest, including resumes of key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
 



10. Job No. P-92-037-06, Land and Route Surveys, Various Routes, Various Counties, Region 
2/District Two.   
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting.  
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 11, 2006 at 10:00 A.M. at the 
Region Two/District Two Office in Dixon. 
 
Phase I engineering services are expected to consist of various route and land survey projects 
throughout District Two. Work orders under the blanket agreement will be negotiated and 
authorized by the department on as as-needed basis.  All work may be in either English or 
metric units.  
 
Engineering services are anticipated to consist of furnishing land surveying, field office 
assistance for surveys to establish or re-establish section corners, reference said corners to 
centerlines, preparation of a cover sheet, Right-of-Way Plats, Easement Plats, Premise Plats, 
legal descriptions, Monument Record Plats (copies of recorded Monument Record Plats to be 
furnished by the Consultant), section Corner Plat of Survey, and staking plans for projects up to 
20 parcels or more throughout the District.  
 
In addition, the Consultant selected may perform various route survey functions, including 
horizontal and vertical for aerial mapping projects and topographic surveys.   
 
The department will furnish the Consultant with alignment data, Title Reports, Existing Right -of-
Way Plats, and Proposed Right-of-Way requirements as each Work Order is negotiated.   
 
The Consultant may be required to contact local land surveyors for their input and may be 
expected to obtain historic survey reference data.  This work must be completed within 24 
months after authorization to proceed.  The agreement with the Consultant will have an option 
for renewal by the department for an additional 24 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person in charge of Route Surveys (must be an Illinois License Professional 
Engineer or an Illinois Professional Licensed Surveyor) 

 
• The person who will be in charge of Land Surveys (must be an Illinois Licensed 

Professional Surveyor). 
 

• The person who will perform the QC/QA review work of all  milestone submittal 
documents (must be an Illinois License Professional Engineer or an Illinois Professional 
Licensed Surveyor) 

 



Firms must be prequalified in the following categories to be considered for this project: 
 
Special Services (Land Surveys) 
Special Services (Route Surveys) 

 
Statements of Interest, including resumes of key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 



11. Job No. P-92-039-06, Phase I and/or Phase II Work for Various Projects, Various 
Counties, Region Two/District Two. 
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting.  
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiating meeting on April 7, 2006 at 10:00 A.M. at the 
Region Two/District Two Office in Dixon. 
 
Phase I and/or Phase II engineering services are required for Phase I and/or Phase II work on 
various projects in District Two.  Work orders under the blanket agreement will be negotiated 
and authorized by the department on an as-needed basis. All work for this contract will be in 
English units. 
 
The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analyses, geometric studies, and preparing Project Reports (anticipated to be 
Categorical Exclusion projects).  This work may include data collection, development of 
alignment alternatives, cost estimates, traffic management analysis, accident analyses, type, 
size and location (TS&L) drawings, structure plans, and other related work and exhibits 
necessary to produce the Project Report. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analyses/reports, geometric studies, preparation of type, size and location drawings (TS&L), 
structure plans, roadway plans, and any other related work to complete final plans, special 
provisions and estimates. 
 
Projects may consist of simple patching and resurfacing, bridge repair, bridge rehabilitation, 
bridge replacement, widening and resurfacing, and/or new roadway projects. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
This contract is anticipated to include approximately 3 to 15 different projects with estimated 
construction costs ranging from $200,000 to $4,000,000.  The engineering services required 
may consist of only a portion of the total engineering work on a certain project.   
 
The completion date for this contract will be 24 months after authorization to proceed. The 
agreement with the Consultant will have an option for renewal by the department for an 
additional 24 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume duties of Project Manager for all aspects of the work (must be 

an Illinois Licensed Professional Engineer). 
 



• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the reports and/or plans (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the hydraulic reports (must be an Illinois Professional Engineer). 
 
• The person who will be in charge of land surveys (must be an Illinois Licensed Professional 

Surveyor). 
 
• The person who will be charge of route surveys (must be an Illinois Licensed Professional 

engineer or an Illinois Professional Licensed Surveyor). 
 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
Firms must be prequalified in the following categories to be considered for this project: 
 
 Location/Design Studies (Rehabilitation) 
 Highways (Roads & Streets) 
 Structures (Highway: Typical) 
 Hydraulic Reports (Waterways: Typical)  
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 



12. Job No. P-92-121-01, FAP 303 (US BR 20) Land Surveys from 1000 feet West of Pierpont 
Ave. to Kilburn Ave., Winnebago County, Region 2/District Two. 
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting.  
 
This project requires 12.00% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on April 6, 2006 at 1:30 P.M. at the 
Region 2/District Two Office in Dixon. 
 
Phase I engineering services are required for the preparation of land acquisition documents and 
associated material for US BR 20 from approximately 1000 feet west of Pierpont Ave. to Kilburn 
Ave.  All work for this project will be in English units. 
 
The department will furnish the Consultant with alignment data, Title Reports, Existing Right-of-
Way Plats, survey control points and proposed right-of-way requirements.  
 
The estimated construction cost for this project is $16,100,000.  The Consultant's work is 
anticipated to include: Locate and Monument Section Corners and Block Corners, Proposed 
Right-of-Way Plats, Easement Plats, prepare Legal Descriptions, Stake proposed Right-of-Way, 
prepare Staking Plans and sign and seal Final Plats and Legal Descriptions.  All data must be 
based on the coordinate system supplied by the department.  The timeline will be critical for this 
project.  
 
This work must be completed within 10 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will be in charge of land surveys (must be an Illinois Licensed 

Professional Surveyor). 
 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Surveyor). 

 
Firms must be prequalified in the following categories to be considered for this project:   
 
  Special Services (Land Surveys) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 



13. Job No. P-94-024-06, Land and Route Surveys, Various Routes, Various Counties, Region 
Three/District Four 
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting.  
 
This project requires 25% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a scoping meeting on April 6, 2006 at 9:00 A.M. at the 
Region Three/District Four Office in Peoria. 
 
Phase I/II engineering services are expected to consist of various route and land surveying 
projects throughout District Four for various design and land acquisition projects.  Work orders 
under the blanket agreement will be negotiated and authorized by the department on an as 
needed basis.  All work may be in either English or metric units.  
 
The department will provide any existing plans, R.O.W. documents or other pertinent data 
required for the completion of individual projects. 
 
The Consultant may be required to contact local land surveyors for their input and may be 
expected to obtain historic survey reference data.  This work must be completed within 24 
months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person in charge of Route Surveys (must be an Illinois License Professional 
Engineer or an Illinois Professional Licensed Surveyor) 

 
• The person who will be in charge of Land Surveys (must be an Illinois Licensed Land 

Surveyor). 
 

• The person who will perform the QC/QA review work of all  milestone submittal 
documents (must be an Illinois License Professional Engineer or an Illinois Professional 
Licensed Surveyor) 

 
Firms must be prequalified in the following categories to be considered for this project: 

 
Special Services (Land Surveys) 
Special Services (Route Surveys) 

 
Statements of Interest, including resumes of key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov.   



14. Job No. P-95-007-05/D-95-017-05, Phase I/II Various Projects, Various Routes, Various 
Counties, Region Three/District Five. 
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting.  
 
This project requires 25% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 6, 2006 at 10:00 A.M. at the Region 
Three/District Five Office in Paris. 
 
Phase I and/or II engineering services are required for work on various projects in District Five.  
Work Orders under the blanket agreement will be negotiated and authorized by the Department 
on an as-needed basis.  All work for this project may be in either English or metric units. 
 
The Consultant’s Phase I work, if required, may consist of conducting route surveys, subsurface 
utility engineering, hydraulic analysis, geometric studies, and preparing project reports 
(Categorical Exclusion reports only).  This work may include data collection, development of 
alignment alternatives, cost estimates, traffic management analysis, accident analysis, quantity 
computations, and other related work items required to produce a project report. 
 
The Consultant’s Phase II work, if required, may consist of conducting route surveys, land 
surveys, right of way plat and plan preparation, writing legal descriptions, staking right of way, 
hydraulic analysis, geometric studies, roadway plans, TS&L drawings, pre-final structure plans, 
final structure plans and any other related work required to complete final plans, special 
provisions, and estimates as necessary. 
 
The department will furnish the Consultant with traffic data, bridge condition reports, hydraulic 
reports, existing plans, utility coordination, survey data, Microstation files, Geopak files, boring 
logs, and accident data when available. 
 
This contract may include approximately 4 to 10 different projects.  The Consultant’s work may 
consist of either complete projects or a portion of the total engineering required for a certain 
project.  The estimated construction cost for each project may range from approximately 
$10,000 to $5,000,000.  This contract must be completed within 36 months after authorization to 
proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 



• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
• The person who will perform the QC/QA review work for all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience. 

 
Firms must be prequalified in the following categories to be considered for this project: 
 

Highways (Roads & Streets) 
Structures (Highway:  Typical) 
Location/Design Studies (Rehabilitation) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 



15. Job No. D-96-535-00, FAP 317 (US 24), Phase II Engineering for Structure Replacement 
over the Lamoine River, Brown and Schuyler County, Region Four/District Six.   
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting.  
 
This project requires 15% DBE participation.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial scope of services meeting on April 7, 2006 at 10:00 
A.M. at the Region Four/District Six Office in Springfield. 
 
Phase II engineering services are required for the preparation of contract plans, special 
provisions and estimates for the removal and replacement of the US 24 structure over the 
Lamoine River located just north of Ripley in Brown and Schuyler County.  All work for this 
project will be in English units.   
 
The following structure is included in this project, SN 005-0001 over the Lamoine River 

 
The Consultant's work is anticipated to consist of the preparation of contract plans, field 
surveys, preparation of right-of-way plats and plans, preparation of type, size and location 
(TS&L) drawings, structure plans, roadway plans, traffic control plan and any other related work 
to complete final plans, special provisions and estimates.   
 
The department will furnish the Consultant with any available existing plans, survey and field 
notes, traffic data, boring logs, approved Bridge Condition Report, and approved Hydraulic 
Report, approved Phase I Design Report and other pertinent information to complete the 
assigned work.   
 
The estimated construction cost for this project is $4,000,000.  This work must be completed 
within 20 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
 
 



• The person who will perform the QC/QA review work for all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
Firms must be prequalified in the following categories to be considered for this project:   
 
  Highways (Roads & Streets) 
  Structures (Highway: Typical) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
 



16. Job No. D-97-022-06, Phase I and/or II Projects, Various Routes, Various Counties, 
Region Four/District Seven.   
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting.  
 
This project requires 10.00% DBE participation.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 7, 2006 at 10:00 A. M. at the 
Region Four/District Seven Office in Effingham. 
 
Phase I and/or II engineering services are required for various projects in District Seven.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  All work for this project will be in English units. 
 
Phase I work, if required, may consist of conducting route surveys, land surveys, hydraulic 
surveys, hydraulic analysis, geometric studies, environmental studies, preparing Project 
Reports, and preparing and/or reviewing geotechnical reports including soils, pavement and 
foundation recommendations. This work may include data collection, development of alignment 
alternatives, cost estimates, traffic management analysis, accident analysis, bridge condition 
reports, preparing and/or reviewing hydraulic reports, type, size and location drawings, and 
other related work and exhibits necessary to produce the Project Reports.  
 
Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, preparation of type, size and location (TS&L) drawings, structure 
plans, roadway plans, and any other related work to complete final plans, specifications and 
estimates as necessary. 
 
The department will furnish the Consultant with available as-built plans, microfilm, field notes, 
existing right-of-way plans, aerial photos, boring logs, existing Bridge Condition & Hydraulic 
Reports, and any other available information.   
 
Projects may consist of simple patching and resurfacing, bridge repair, bridge rehabilitation, new 
bridge design, urban projects with storm sewer, widening and resurfacing and/or new roadway 
projects which may include preparation of plats & plans for right-of-way acquisition. 
 
The estimated construction cost for each project may range from approximately $500,000 to 
2,000,000.  The Consultant's work may include either complete projects or a portion of the total 
engineering work on a certain project.  This work must be completed within 30 months after 
authorization to proceed. 
 
Key personnel listed on Exhibits A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 



• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified.  

 
• The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
Firms must be prequalified in the following categories to be considered for this project:   
 
  Highways (Roads & Streets) 
  Structures (Highway:  Typical) 
  Location/Design Studies (Rehabilitation) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
 



17. Job No. D-98-009-06, Utility Coordination, Various Routes, Various Counties, Region 
Five/District Eight. 
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting.  
 
This project requires 15.00% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a scope of services meeting on April 6, 2006, at 10:00 A.M. at 
the Region Five/District Eight Office in Collinsville. 
 
Phase II & III engineering services are required for utility coordination work for various routes in 
District 8.  Work orders under a blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  The Consultant shall respond within 24 hours to the District 
after receiving each work order assignment to discuss the scope of work, negotiate hours of 
work, equipment required, and direct cost.  After the department gives the Consultant 
authorization to proceed, the Consultant shall commence work within 10 calendar days. 
These services shall consist of coordination with the utility companies whose facilities are 
affected by the highway projects and may include, but not be limited to, the following tasks: 

 
• Review IDOT’s construction plans for areas of utility conflict where adjustments/relocations 

are needed.   
 

• Provide a copy of IDOT’s construction plans to the utility companies accompanied with an 
information letter and coordinate with utility companies to assist in plan preparation. 

 
• Verify and record the horizontal location of each aerial and underground utility facility within 

the proposed construction limits.  Also, verify and record the vertical location of each 
underground utility that require lowering or relocation due to the improvement.   

 
• Review plans and estimates furnished by the utility company for the most economical 

method of relocating the utilities. 
 

• Check plans and estimate of cost from the utility company and coordinate with the utility 
company for revisions if needed. 

 
• Forward a copy of the reviewed and accepted plans and estimate of cost to the district a 

minimum of 5 months prior to the job letting. 
 
• Provide to the District a completed “Status of Utilities to be Adjusted” sheet with the 

estimated dates of completion for each utility.  This document is to be provided to the District 
a minimum of 14 days prior to the Plans, Special Provisions, & Estimates (PS & E) date for 
the letting for the improvement. 

 
• Check plans, estimates and other data provided by the utility, required for preparing a 

reimbursable utility adjustment, if needed.    
 



• If the utility adjustment is constructed on ROW, then a permit is required (IDOT writes the 
permit).  The utility company is responsible for obtaining the permit from IDOT.  The 
Consultant will be responsible for review of the proposed adjustment to insure the 
adjustment does not conflict with IDOT’s proposed improvement. 

 
• Monitor and inspect utility adjustments in the field to assure the adjustments are in 

accordance with the approved adjustment plan and when necessary, coordinate with the 
utility to identify and correct problems as they occur. 

 
• Field check the adjustments and verify that they will not be in conflict with the proposed 

improvement.     
  
• Schedule and coordinate the adjustments to be completed before the contractor is to start 

construction (10 days after the execution of the contract).   
 
• Keep records of manpower, equipment, and materials used on reimbursable utility 

relocations. 
 

• Review for accuracy all bills submitted by the utility companies for reimbursement.  Work 
with the utilities to obtain a bill reflecting appropriate charges and submit the bill with your 
recommendations to IDOT for payment.  IDOT will process the bills for payment. 

 
• Attend field checks and preconstruction meetings for each section.  Also, once the utility 

companies have received the plans and start submitting proposals, biweekly meetings may 
be required to discuss the job status. 

 
The department will furnish the Consultant with any available final plans, as-built plans, 
microfilm plans, field notes, existing right-of-way plans, boring logs and any other available 
information. This work must be completed within 24 months after authorization to proceed. 
 
The key personnel listed on Exhibit A for this project must include: 
 
• The person’s name who will assume the duties of Project Manager for all the aspects of 

work.  This person must be an Illinois Licensed Professional Engineer. 
 
Firms must be prequalified in the following categories to be considered for this project: 
 

Special Services (Subsurface Utility Engineering) 
AND/OR 

Highways (Roads and Streets)  
Special Services (Route Surveys)  
Special Services (Land Surveys) 
 

Statements of Interest must include satisfactory experience demonstrated in the activities 
required for this work by the firm and its employees.  
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
 



18. Job No. D-98-024-06, Phase I and/or II work for Various Projects, Various Routes, Various 
Counties, Region Five/District Eight. 
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting.  
  
This project requires 15% DBE participation.  
 
For DLM the Complexity Factor for this project is 0.003. 
For CPFF the Complexity Factor for this project is 0.035. 
  
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on April 7, 2006 at 10:00 A.M. at the 
Region Five/District Eight Office in Collinsville. 
 
Phase I and/or II engineering services are required for various projects in District Eight.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  All work for this project will be in English units. 
 
The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analyses, geometric studies, preparing TS&L plans, preparing Bridge Condition 
Reports and preparing Project Reports (Categorical Exclusion projects only).  This work may 
include data collection, cost estimates, development of alignment alternatives, traffic 
management analysis, accident analysis, infrared testing of bridge decks, Bridge Condition 
Reports and other related work and exhibits necessary to produce a Project Report. 
 
The Phase II work, if required, may consist of plan review, conducting route surveys, hydraulic 
analyses, geometric studies, roadway plans, assisting in Value Engineering studies, 
coordinating project wide staging and traffic management plans and any other related work to 
complete final plans, specifications and estimates, as necessary.   
 
In addition, the Phase II work may include developing and maintaining a probabilistic, 
component, schedule-related Base + Risk method; utilizing the CEVP® (WSDOT’s Cost 
Estimate Validation Process) format; for tracking and estimating project costs and schedule 
management.  Cost Estimating software, @RISK 4.5 Professional by Palisade Corporation shall 
be utilized by the Consultant for risk-based cost estimating and project schedule management. 
 
Projects may consist of bridge repair, bridge rehabilitation and replacement, resurfacing projects 
and possible interstate resurfacing. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs and other information deemed applicable to the Consultant’s work.  
 
The Consultant’s work may consist of either complete projects or a portion of the total 
engineering required for a certain project. 
 
This work must be completed within 36 months after authorization to proceed.  
 
 
 



Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Hydraulic Analyses (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the QC/QA review work for all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
• The person who will be in charge of land and route surveys (must be an Illinois Licensed 

Professional Land Surveyor)  
 
Firms must be prequalified in the following categories to be considered for this project:   

 
• Highways (Roads & Streets) 
• Structures (Highway: Typical) 
• Location/Design Studies (Reconstruction/Major Rehabilitation) 
• Special Services (Route Surveys)   
• Special Services (Land Surveys) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 



19. Job No. D-99- 026-06, FAP 776 (IL 142),  Phase II Structure Projects, Hamilton County , 
Region Five/District Nine 
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting.  
 
This project requires 15 % DBE participation. 
 
For DLM the Complexity Factor for this project is 0.008. 
For CPFF the Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on April 10, 2006 at 10:00 A.M. at the 
Region Five/District Nine office in Carbondale. 
 
Phase II engineering services are required for the preparation of preliminary and final roadway 
and structure plans, specifications and estimates for the replacement/rehabilitation of an 
anticipated three highway/stream structures.  All work for this project will be in English units. 
 
The following structures are anticipated to be included in this project: 

• S.N. 033-0020, IL 142 over Contrary Creek 
• S.N. 033-0021, IL 142 over stream  
• S.N. 033-0022, IL 142 over stream 

 
The department will provide the Consultant with alignment data, vertical data, existing structure 
plans, Bridge Condition Reports, Hydraulic Reports, TS&L’s and Project Reports. 
 
The estimated construction cost for this project is $2,971,000.  The completion date for this 
contract will be 18 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will assume the duties of Project Engineer, that individual in charge who 

is directly involved in the development of contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
• The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
 
 



Firms must be prequalified in the following categories to be considered for this project: 
     

Structures (Highway: Advanced Typical) 
Highways (Roads and Streets) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 



20. Job No. D-99- 027-06, FAP 332 (IL 1) and FAP 328 (US 45), Wabash and Wayne Counties, 
Region Five/District Nine 
 
This project may utilize the Direct Labor Multiple (DLM) or the Cost Plus Fixed Fee (CPFF) 
method of contracting.  The method of contracting will be determined at the initial meeting.  
 
This project requires 15 % DBE participation. 
 
For DLM the Complexity Factor for this project is 0.008. 
For CPFF the Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on April 11, 2006 at 10:00 A.M. at the 
Region Five/District Nine office in Carbondale. 
 
Phase II engineering services are required for the preparation preliminary and final roadway and 
structure plans, specifications and estimates for the replacement/rehabilitation of an anticipated 
four highway/stream structures.  All work for this project will be in English units. 
 
The following structures are included in this project: 
 

• S.N. 093-0005, IL 1 over Bonpas Creek 
• S.N. 096-0019, US 45 over Raccoon Creek 
• S.N. 096-0020, US 45 over Endsley Creek 
• S.N. 096-0022,  US 45 over stream 

 
The department will provide the Consultant with alignment data, vertical data, existing structure 
plans, Bridge Condition Reports, Hydraulic Reports, Type, Size and Location drawings (TSL), 
and Project Reports. 
 
The estimated construction cost for this project is $1,725,000. The completion date for this 
contract will be 18 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will assume the duties of Project Engineer, that individual in charge who 
is directly involved in the development of contract documents (must be an Illinois 
Licensed Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 
 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 



 
Firms must be prequalified in the following categories to be considered for this project: 
     

Structures (Highway: Advanced Typical) 
Highways (Roads and Streets) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 



21. Job No. P-30-005-06: Project Manager Phase I/II Work for Various CREATE Projects, 
Various Counties, Region One/District One (Central Bureau of Railroads).  
 
THIS PROJECT HAS BEEN WITHDRAWN FROM PTB 139. 
 
 



22. Job No.  P-30-002-05 Statewide Waste Assessment Investigations, Bureau of Design and 
Environment. 
 
This project will utilize the Cost Plus Fixed Fee method of contracting. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on April 12, 2006 at 1:30 P.M. at the 
Harry R. Hanley Building, Bureau of Design and Environment (BDE) in Springfield. 
 
The department has contracted with the Illinois State Geological Survey (ISGS) to conduct 
preliminary environmental site assessments (PESA's) of property proposed for highway use.  
ISGS conducts land-use history investigations; researches federal, state, and local records; 
conducts field surveys and selected field tests for volatile organic compounds, metals, 
pesticides, and PCBs (polychlorinated biphenyls); and attempts to determine if the potential for 
contamination is nonexistent, low, medium or high. 
 
Based on PESA results, districts work with the Environment Section of the Bureau of Design 
and Environment (BDE) to decide whether additional analyses or other remediation actions are 
necessary.   Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as needed basis.  
 
The department will furnish the PESA and, as available, Project Reports, field survey data, soil 
survey data, and plans of the existing and proposed transportation facility. 
 
Engineering services are required to perform "Preliminary Site Investigations" (PSI's), and when 
necessary Detailed Site Investigations (DSI's) which are identical to CERCLA RI/FS's.  PSI's will 
entail investigations of sites potentially containing regulated substances.  A variety of sites may 
be investigated (i.e., old, abandoned, or improperly closed landfills, chemical manufacturing 
sites, metal plating/fabricating sites, dry cleaning/service stations, storage tank sites and 
buildings and structures, containing potential contamination). 
 
Also, provisions for laboratory and field testing including geophysical surveys when needed will 
be required for a wide variety of regulated substances including but not limited to: soil and water 
quality parameters including contaminants i.e., PCB's, pesticides, heavy metals, organics and 
radioactive wastes. 
 
Additional work will include conducting surveys and testing, if applicable, of stored materials, 
tank contents, and containers to determine whether regulated substances are present.  
Evaluation, summarization, and reporting on PSI's, DSI's, laboratory analysis and survey work 
are included as an important part of this work. 
 
ANTICIPATED PROPOSED SCOPE OF WORK SUMMARIES FOR THE VARIOUS TYPES 
OF INVESTIGATIONS REQUIRED: 
 
POTENTIAL WASTE SITES AND UST-LUST SITES 
 
Engineering services are required to perform PSI's and on occasion, DSI's (RI/FS's), remedial 
design, which may include underground storage tank (UST) removal, and construction oversight 
of sites suspected to contain regulated substances, UST-LUST's and/or unsecured materials of 



concern.  The PSI's are to include verification of subsurface geologic and hydrologic conditions, 
identification of chemical contamination and identification of the extent of chemical 
contamination, when feasible. 
 
Preliminary site investigations include items of work such as work plans, health and safety 
plans, surface geophysical investigations, trenching, drilling, sampling, chemical analysis, and 
reporting.  Laboratory testing, including quality assurance/quality control is considered to be the 
responsibility of the Consultant. 
 
MISCELLANEOUS SURVEYS AND TESTING 
 
Engineering services to perform environmental surveys and/or testing on an as-needed basis 
will include assignments such as conducting surveys and testing of stored materials, tank 
contents, containers, and environmental media (e.g., surface water, soil, air, and groundwater).  
The work may also include assignments such as reviewing and evaluating existing property-
specific information, providing technical expertise on an as-needed basis, and other ad hoc 
environmental-related tasks within the scope of services normally provided by a hazardous 
waste Consultant. 
 
EMERGENCY RESPONSE OVERSIGHT 
 
Engineering services are required to perform emergency response oversight.  Oversight shall 
include but not be limited to review of health and safety plans, drilling, sampling, chemical 
analysis, waste classification, reporting, and coordinating the release with the proper authorities 
(IEPA, IEMA, U.S. EPA, Corps of Engineers, or other State or Federal Agencies).  Laboratory 
testing, including quality assurance/quality control is considered to be the responsibility of the 
Consultant.  The Consultant should be prepared to perform any task to minimize the release 
and cleanup.  The goal of these work assignments is to obtain closure for the release from the 
proper State and Federal Agencies. 
 
ENVIRONMENTAL PLANS FOR OPERATIONS FACILITIES 
 
Engineering services maybe required to review current operational facilities on current practices 
that impact the environment, investigate past practices, and make recommendations for 
mitigation and improvements.  Assist with the development of an environmental management 
system which will provide a framework for practices, procedures, and processes to manage the 
Bureau of Operations’ Environmental Program. 
 
EXTRANET 
 
To help the department facilitate the review of work plans and PSI reports and project tracking, 
the Consultant will be required to help ISGS maintain an established extranet site hosted by 
ISGS.  The extranet site contains information on each work plan tasked and includes draft and 
final work plans, draft and final PSI reports, budget information (contract and individual work 
plans), analytical results, site location maps, site photographs, contacts, related links, and 
project progress. 
 
As a task is identified, the department will request the Consultant to prepare an outline of the 
work phases and technical approach, personnel requirements, detailed cost breakdown, and a 
schedule that is consistent with the task request. 
 



When a task order is awarded for investigation, the Consultant will be fully responsible for the 
sampling, testing and reporting. 
 
For performance of this work, the Consultant will be required to assign the necessary full-time 
staff described in its Statement of Interest and in many cases (except emergency response 
oversight), to respond with a draft work plan within 15 working days, conduct field work within 10 
working days after authority to proceed, draft report within 3 months after the authority to 
proceed, and final report two (2) weeks following IDOT comments.  For emergency response 
oversight, the Consultant will be required to respond in four hours.  
 
The completion time for this work (excluding emergency response oversight) will be 12 months 
after authorization to proceed and the agreement with the Consultant will have an option to 
renew by the department for an additional 12 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The location of the office from which the majority of work on this project will be performed. 
 
• An organization chart showing the Administrative/Managerial Staff of the office and a flow 

chart of key Technical/Professional Staff, including field and risk assessment staff that will 
be assigned to this project.  Similarly, information of subconsultants' location/organization 
should be provided. 

 
• The name of the laboratory that will be used for this project.  (The selected firm must have 

the capability of using either in-house or subcontracted laboratory facilities which are 
qualified to work on IEPA sites.  The laboratory shall have an approved IEPA quality 
assurance plan and follow that plan in performing the analyses.) 

 
• A statement of your firm's ability to do the work in-house, or if necessary, what work is to be 

subcontracted.  Indicate item(s) of work which would be subcontracted and the proposed 
subcontractors). 

 
• A description of your mobilization plan to be used upon notification that a work order has 

been authorized. 
 
• A discussion of your organizational and management practices to maintain established 

schedules, avoid cost overruns, and inform IDOT of the status of work orders. 
 
For additional information concerning the project, please contact Steve Gobelman at (217) 785-
4246. 
 
Firms must be prequalified in Special Services (Hazardous Waste) category and be familiar 
with IDOT contracts to be considered for this project.  In addition, they must comply with the 
following: 
 
• Use laboratory facilities that are accredited by the IEPA under 35 Illinois Administrative 

Code 186. 
 
• Use appropriately licensed and certified equipment and appropriately licensed and 

registered subconsultants. 



Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 



23. Job No. P-30-006-06, Photogrammetry Contract for the Southern Area of Illinois, Bureau 
of Design and Environment. 
 
This project will utilize the Cost Plus Fixed Fee method of contracting. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on April 7, 2006 at 10:00 A.M. at the 
Harry R. Hanley Building, Bureau of Design and Environment, in Springfield. 
 
The main emphasis of the services required is obtaining aerial photography for the southern 
area of Illinois. Other photogrammetry services may be required on an as needed basis. Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as needed basis. 
 
The Consultant’s work includes, but is not limited to, providing the following services: 
 
•  Photography Acquisition – The Consultant will be required to acquire vertical aerial 

photography of projects selected by the department. The aerial photography shall be 
obtained according to the Specifications titled “Illinois Department of Transportation 
Specifications for Vertical Aerial Photography” revised November 1, 1994. The department 
requires a copy of the latest Calibration Report from the U.S. Geological Survey for each 
Consultant’s camera used on department projects. 

 
Other photogrammetric services which may be requested: 
 
•  Topographic Mapping – The Consultant may be requested to prepare topographic mapping 

using CADD technology, including analytical triangulation. The mapping shall be prepared 
as per the latest version of the department’s manual titled “CADD Roadway Drafting 
Reference Guide”. 

 
•  Orthophoto Production – The Consultant may be requested to produce digital images, digital 

mosaics and orthophotos.  
 
The completion date for this contract will be 30 months after authorization to proceed 
 
Firms must be prequalified in the Special Services (Aerial Mapping) category to be 
considered for this project.  
 
Statements of Interest must be submitted electronically to the Central Bureau of Design and 
Environment at the following address: SOIPTB@dot.il.gov. 
  
 
 
 



NOTICE 
ALLOWABLE DIRECT COSTS 

 
The allowable direct costs will be effective February 1, 2005. 
 
The following costs are allowable when requested by the Department and included in the 
contract. The costs are allowable when it is customary for the firm to bill for the cost and it can 
be itemized in the firm’s billing and accounting systems.  
 

Per Diem Conus Rate ( Maximum) 
Lodging Conus Rate (Maximum) 
Air Fare Coach rate with 2 weeks 

notice as approved 
Vehicles  

Mileage federal travel 
rate* maximum 

Daily Rate (owned or leased the same) $36 /day- District 1 
$32/day- downstate 

Overtime Premium portion 
Tolls Actual Cost 
Film and Film Processing** Actual Cost 
Overnight Delivery/Postage Courier Service Actual Cost 
Copies of Deliverables and Mylars Actual Cost 
Specific insurance – required for project Actual Cost 
CADD Actual Costs ( Maximum 

of $15.00/Hr) 
Monuments – Permanent Actual Cost 
Payment for Newspaper Ads Actual Cost 
Web Site Actual Cost 
Facility Rental for Public Meetings & Exhibits/Renderings & AV 
equipment/transcriptions 

Actual Cost 

Recording fees Actual Cost 
Courthouse fees  
 

Actual Cost 

Testing of Soil Samples Actual Cost 
 

Lab Services (excluding Phase III normal construction inspection 
such as beam breaks, cylinder breaks, pavement cores)  

Actual Cost 
 

Equipment rental specific for a project (snooper for bridge 
inspection, noise meter, etc.) 

Actual Cost 
 

Specialized equipment – on an as needed basis with prior 
approval 

Actual Cost 
 

Traffic Systems 
Mobile Phone (for traffic system implementation) 
Telephone Usage (for traffic system monitoring) 

Actual Cost 
 

Storm sewer cleaning and televising Actual Cost 
Traffic control and protection Actual Cost 
Aerial photography and mapping Actual Cost 
Utility exploratory trenching Actual Cost 



NOTICE 
ALLOWABLE DIRECT COSTS 

• * website for Conus and federal rates  
      http://www.gsa.gov/Portal/gsa/ep/contentView.do?queryYear=2005&contentType=
      GSA_BASIC&contentId=17943&queryState=Illinois&noc=T����
• ** Use of digital cameras verses film cameras is encouraged when firms own digital cameras   

and the discussion of their use will be part of the negotiations. Film & copies will be 
reimbursed at actual costs.  

• On all agreements authorized after January 1 2005, GPS Equipment is considered tools of 
the trade. 

 

PHASE III 
Phase III Communications: 
 

 

Cell Phones (maximum of 3 without additional approval. Personal 
phones that do not remain on the job site are not allowable)  

$70/month/phone 
(Maximum) 
 

radio communication Actual Cost 
2-way radio Actual Cost 

Vehicles (Only for Vehicles assigned to project) 
DAILY RATE ONLY 

$36 /day- District 1 
$32/day- downstate 
 

The number of days will be calculated as follows: 
For extended stay **- Number of days on job site plus one 
day to travel to and from job site 
Weekly (hotel) –Number of days on job site plus one day to 
travel to and from job site per week. 

Shift Differential 

 
 
 
 
Actual cost based on 
firm policy 

 
* *Extended Stay Status applies to individuals on the project over 20 consecutive working days . 
The decision whether individuals will stay over the week-end will be made after the Contractor’s 
schedule is available and shall be made jointly by the Consultant Liaison and the IDOT 
Resident. 
 
NOTES: 
For Construction inspection contracts beam and cylinder breaks are not reimbursable. 
Overtime to employees traveling to and from the site will be allowable depending on the firms 
policy and limited to the Department’s policy (see Departmental Order 4-1). 
 

http://www.gsa.gov/Portal/gsa/ep/contentView.do?queryYear=2005&contentType=GSA_BASIC&contentId=17943&queryState=Illinois&noc=T


CHANGE IN DIRECT LABOR MULTIPLIER 
 
 
Effective for the DIRECT LABOR MULTIPLIER METHOD OF COMPENSATION: 
 
FOR PROJECTS SELECTED AFTER MARCH 1, 2004 THE DIRECT LABOR 
MULTIPLIER USED FOR THE PRIME AND SUPPLEMENTAL AGREEMENTS 
ASSOCIATED WITH THESE PROJECTS WILL BE 2.80 IN THE 
COMPENSATION EQUATION: 
 
DLM= [(2.80+R) x direct labor] + directs costs 
 
R = complexity factor given in the advertisement. 
 
 
IF THE PROJECT WAS SELECTED PRIOR TO MARCH 1, 2004 THE DIRECT 
LABOR MULTIPLIER FOR ALL PRIME AND SUPPLEMENTAL 
AGREEMENTS ASSOCIATED WITH THE PROJECT IS AS FOLLOWS: 
 
Phase I and II Primes and supplements for projects selected prior to PTB 127 = 
3.0 
(Except Phase II of Phase I/Phase II projects authorized after May 21, 2003) 
 
Phase III primes for projects selected prior to PTB 127-2.80 
 
All Primes and supplements for projects selected after March 1, 2004 or later and 
Phase II of Phase I/Phase II projects authorized after March 1, 2004 - 2.80. 
 
  



Notice
Concerning

Exhibits A and B
Current Obligations

Disclosure Forms A and B

Please review the documents listed above  and use the latest version when submitting a
Statement of Interest for the Professional Transportation Bulletin.

The Exhibits, Current Obligations and Disclosure Forms are available as Word
documents and may be downloaded from our web-site:

http://www.dot.il.gov/desenv/deform.html

The bookmarks, listed in the bulletin, for the Exhibits, Current Obligations and Disclosure
forms are also linked to the web-site.

The Word documents are labeled as follows:

Exhibits = EXHAB
Current Obligation Form = CURRENT OBLIGATIONS
Disclosure Forms = DISC2

http://www.dot.il.gov/desenv/deform.html


NOTICE 
 

Construction Guides 
and 

Manuals – Memorandums 
 

The Department’s Construction Guides, Manuals and Memorandum are available 
on our web-site at the following address: http://www.dot.il.gov/dobuisns.html. 
 
 The Manual Sales Order Form is also available at the following address: 
http://www.dot.il.gov/desenv/orderform.html 
 
 



“Special Notice Regarding Disadvantaged Business
Enterprises”

The Illinois Department of Transportation (IDOT) has designated various projects
advertised in the Professional Transportation Bulletin as requiring participation by
Disadvantaged Business Enterprises (DBEs). As a condition for any firm to be
considered for a project requiring DBE participation, it must subcontract a minimum of
the designated percent to a DBE. Each firm’s letter must include a statement that it
intends to subcontract the designated percent to a DBE.

To be considered as a prime consultant or subconsultant, a DBE must be prequalified
with IDOT’s Division of Highways’ Bureau of Design and Environment (BDE). IDOT’s
Bureau of Small Business Enterprises (SBE) maintains a Disadvantaged Business
Enterprises Directory of certified DBEs for the purpose of providing a reference source to
assist firms. You can view/print and download the most current listing of DBE firms at
IDOT’s web site http://www.dot.il.gov under “Doing Business” “Small Business
Enterprises” “Disadvantaged Business Enterprises (DBE) Program/IL UCP DBE
Directory.” DBE firms who are prequalified by BDE and are interested in performing
consultant work are listed under the UCP Directory by Category,
Architecture/Engineering Sorted by firm.   Any firm desiring to subcontract work to firms
that are not certified DBEs should encourage them to become certified by contacting
SBE’s Certification Section at (217) 782-5490.

Failure to assign at least the designated percent to one or more DBEs or to demonstrate
that a good faith effort was made to assign the designated percent shall result in one of
the following:

1. Notification to the prime consultant that the Agreement will not be signed until the
percentage of DBE participation is met.

2. The Agreement will be signed with the understanding that payments to the prime
consultant will be reduced by an amount determined by multiplying the total
Agreement fee by the designated percent and subtracting the dollar value of DBE
subcontracts.

3. Contract negotiations will be terminated.

Upon completion of the contract, should it be determined the prime consultant failed to
assign the designated percent to an eligible DBE or demonstrated that a good faith effort
was made to assign the designated percent as agreed upon, payment to the prime
consultant will be reduced by the amount set forth in number 2 above.

A complaint regarding any decision rendered by or action by any Division or Office of
IDOT pursuant to these requirements may be filed with the Secretary of IDOT.

http://www.dot.il.gov


NOTICE FOR DOCUMENTATION OF CONTRACT QUANTITIES

Information regarding the Documentation of Contract Quantities can now be
found on our web site (www.dot.il.gov ) under Public Partners. The registration
form, registration process and class format is available.

If you have questions regarding this class or the content on the web page, please
email cbctraining@dot.il.gov.

www.dot.il.gov


NOTICE OF ELECTRONIC SIGNATURES

In order for us to verify your scanned in signature (on cover letters, Exhibit A and Disclosure Forms A and
B) we request that you complete the Signature Certification for Electronic Submittals form and submit it to
us in hard-copy immediately.  A signature certification form must be completed for each individual that
will be signing any of the above mentioned documents.   If you have previously submitted your
Signature Certification and no new individual will  be signing the documents you are not required
to re-submit the document.

Send Submittal to:
Illinois Department of Transportation
Ms. Cheryl Cathey
Bureau of Design and Environment
Attn: Consultant Unit (Room 330)
2300 South Dirksen Parkway
Springfield, IL 62764

If you have questions, please contact Carrie Kowalski at
KOWALSKICL@dot.il.gov

Signature Certification for Electronic Submittal



Signature Certification For Electronic Submittals

I certify that my electronically scanned-in signature appearing in future electronic Statements of Interest and associated documents
submitted by our firm is authorized to be affixed by the person doing so and will be binding on the firm.

______________________________ _______________________________ __________________________
                       (Firm)                                                           (Signature)                                                (Title)

STATE OF ______________________________

COUNTY OF _____________________________   I, ___________________________________________

a Notary Public in and for the County and State aforesaid, DO HEREBY CERTIFY that

________________________________________________________________________________________

known to me to be the same person whose name is subscribed to the foregoing instrument, appeared before me this day in person
and acknowledged that (he/she) signed, sealed and delivered the said instrument as a free and voluntary act, for the uses and
purposes therein set forth.

GIVEN under my hand and Notary Seal this ____________ day of ___________________A.D. _______________.

__________________________________
         NOTARY PUBLIC



Notice
Of Requirement For

Illinois Department Of Human Rights (IDHR)
Public Contract Number

Following selection, contract all proposal packages submitted to the Illinois Department of
Transportation (IDOT) must contain the firm’s IDHR number and the expiration date.   The
Department is required by law to require this number from all parties contracting with the State
of Illinois.  If your firm currently does not have an IDHR number the application form may be
obtained from the following web-site www.state.il.us/dhr/  or may also be obtained by
contacting:

DHR, Public Contracts Section
Public Contracts Division
100 W. Randolph,
Suite 10-100
Chicago, IL 60601

or by calling: 312-814-2432 (TDD 312-263-1579)

NOTE:  An IDHR public contract number is not required if the firm employs fewer than 15
employees.

www.state.il.us/dhr


NOTICE FOR JOINT VENTURE 
 
Statements submitted by Joint Ventures will be considered. The Joint Venture, 
Agreement signed by all parties, must be included with the statement of interest. The 
Joint Venture entity will have the sum of the individual firm’s prequalification, capacity 
and evaluation history. 
 
The required insurance coverage applies to the Joint Venture entity. 
 
The Joint Venture entity will submit one statement of interest with the following specified: 

• the party who will be the managing firm 
• the firm responsible for each prequalification category 
• each individual firm’s work left and disclosure forms. 
• the firm responsible for invoicing 
• One Exhibit A plus other required documents specified in the PTB combining the 

information for all firms.  (Indicate personnel name and firm name on exhibit A for 
key staff) 

 
EXHIBIT A EXAMPLE: 
 

Name Required Prequalification Category : 
 Location Drainage 
*Name Mr. John Smith   (ABC Engineering  

Assoc.) 
Category    PE (PE, SE, LS) 
Registration # 62012345 
Year Registered 1995 State IL 
Office Location: 
City Chicago State IL 

 
 
A firm planning to submit a Statements of Interest as a joint venture should contact the 
department for a new Statements of Interest Code. E-mail Carrie Kowalski at 
kowalskicl@dot.il.gov. 
 
 



NOTICE 
 

Beginning with PTB 135 and all subsequent 
bulletins, the maximum hourly rate for 
project managers and principals will be 
$70/hour.  This rate may be used on all 
supplemental agreements received in the 
central bureau of Design and Environment 
on or after May 1, 2005 upon concurrence 
by the IDOT project manager. 



Notice of Availability of the English Survey Manager
Database

An updated English Survey Manager Database (idote.smd) is available on the
IDOT web site.  The location of this file is on the CADD Support Home Page under
Geopak Files>Database Files.

Highlight of changes:

A new category, Default Survey Codes, has been added to the hierarchical
database structure.  This category contains a 900 series of “default” point codes.
The additions are as follows:

900-909 Default 2d point
Level 1, Color 1 (blue), TH=7.5 TW=7.5
DTM Control – Not included

910-919 Default 3d point
Level 1, Color 1 (blue), TH=7.5 TW=7.5
DTM Control – Not included

920-929 Default 2d string
Level 1, Color 1 (blue), TH=7.5 TW=7.5
Linear Feature – Level 1, Color 1 (blue)
DTM Control – Not included

930-939 Default 3d string
Level 1, Color 1 (blue), TH=7.5 TW=7.5
Linear Feature – Level 1, Color 1 (blue)
DTM Control – Include as Spot and Break

These additions have default symbologies with field comments enabled which will
allow surveyors the ability to add miscellaneous point codes to the database.
These point codes can then be manipulated while in the point edit or chain edit
modes of Geopak.

An updated informational database in HTML format will also be available on the
CADD Support Home Page under “Survey Point Code Descriptions”.  This is
available in English and Metric formats.  Also included in this group is a Readme
file, which details the use for this information.



NOTICE 
For 

Prequalification of Consultants & DBE Revisions 
 
Prequalification: 
As stated in each Professional Transportation Bulletin under the guidelines: 
 
Consultant firms acting as prime must be prequalified in all of the advertised areas listed in the 
project advertisement even if they plan to subcontract part of the project, except where noted in 
a specific project advertisement.  If the prime is not prequalified in the required category(s) 
stated in the project advertisement, that firm’s Statements of Interest cannot be considered for 
the item. 
 
Within the Statements of Interest (Exhibit A page 3 of 3) the prime must identify any 
subconsultants and the item(s) of work they will perform. Subconsultants must be prequalified in 
the category of work they will be performing. 
 
Also as stated in the Standard Agreement Provisions: 2.24 SUBLETTING, ASSIGNMENT OR 
TRANSFER: 
 
Subconsultants must be prequalified in accordance with the department requirements. For 
specialized services that are required but which do not fall into the areas of prequalification of 
the department, a non-prequalified firm may be used with department approval. 
 
DBE Participation: 
The U.S. DOT regulation, 49CFR Sec. 26.55(a), states, “When a DBE participates in a contract, 
you count only the value of the work actually performed by the DBE toward the DBE goals.” The 
IDOT and U.S. DOT regulations further state: 
 

When a DBE subcontracts part of the work its contract to another firm, the value of the 
subcontracted work may be counted toward DBE goals only if the DBE’s subcontractor is 
itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count toward DBE 
goals. 

 
Effective immediately all subconsultant proposals where a DBE is utilized for the main contract 
and it is necessary for them to obtain non professional services which would be listed as a direct 
cost, the amount of those services will not apply to the DBE goal. For example if a DBE 
geotechnical firm is being used and they use a non-DBE drilling company to do the borings, the 
cost for this work will not apply to the DBE goal. 
 
However any direct costs incidental to doing the work, per diem, hotel costs etc. will still counted 
toward the goal. 
 
 



NOTICE 
 

QUALITY ASSURANCE PREQUALIFICATION CATEGORY 
 

This notice is important for consultants who are, or wish to be, prequalified in the Quality 
Assurance (QA) prequalification category. The requirement for accreditation of QA Testing 
laboratories has been phased in over the last two years.  
 
QA Testing labs must be fully accredited to be considered for any new contracts or to renew 
prequalification. 
 
Note: Neither prequalification nor accreditation is required for consultants working directly for 
contractors, performing Quality Control (QC) activities. 
 
Synopsis of requirements: 
 
• The laboratory must be accredited under the AASHTO Accreditation Program (AAP). The 

AAP requires on-site inspections and participation in proficiency sample programs. The 
Portland cement concrete (PCC) inspections and proficiency programs are conducted by 
the Cement and Concrete Reference Laboratory (CCRL). The hot-mix asphalt (HMA) 
programs are conducted by the AASHTO Materials Reference Laboratory (AMRL). Either 
CCRL or AMRL can conduct the aggregate program for your lab. Both AMRL and CCRL 
are scheduled to be in Illinois this year. 

 
• The laboratory shall be accredited in all of the test procedures specified in Bureau of 

Materials and Physical Research (BMPR) Policy Memorandum “Minimum Private 
Laboratory Requirements for Construction Materials Testing or Mix Design.” The current 
policy (2001-01)can be found in the Manual of Test Procedures for Materials. An update is 
scheduled to be published soon and may be viewed or downloaded from the Department’s 
Web site. 

 
• Personnel performing materials testing for aggregate, PCC, and HMA shall have completed 

the appropriate QC/QA trained technician classes. Personnel performing soils field tests 
shall have completed IDOT class S-33, “Standard Earth Density.” 

 
The description of the prequalification categories, the SEFC, and the BMPR Policy Memo may 
be viewed or downloaded from the IDOT Internet Site: http:// www.dot.il.gov 
 
Information about the AAP accreditation and AMRL programs may be found on the AMRL 
Web Site: http://patapsco.nist.gov/amrl/home/index.asp 
 
Information about the CCRL inspection and proficiency sample programs may be found on the 
CCRL Web Site: http://www.bfrl.nist.gov/862/ccrl/front.htm 
 
Questions may be addressed to your District Materials Engineer or the Central Bureau of 
Materials and Physical Research. 



NOTICE
Construction and Quality Assurance Consultants

S 33- Geotechnical Field Testing and Inspection Class

Professional Transportation Bulletin 117 included a notice that S 33 is a required class for
technicians performing soil tests on construction projects.  This includes consultant personnel
providing Construction Inspection or Quality Assurance Testing on Department projects.  The
Department will schedule sessions of this class after determining the demand.  Below is a
description of the class and sign-up information.

Course Objectives
The student will be able to do the following:  1.  Determine the Standard Dry Density and
Optimum Moisture content of soil or soil mix according to AASHTO T 99.  2.  Determine in-place
density in accordance with approved test procedures.  3.  Select the correct soil curve by the
use of a one-point proctor and/or textural classification of the soils.  4.  Determine the moisture
content of a soil by either laboratory or field methods.  5.  Perform validity checks of the soils
test results.  6.  Report test results in accordance with departmental requirements.

Prerequisites
1. One year of college level technical training or six months experience, or consent of the

course instructor;  2.  High school math, including ability to calculate percentages.

Course Length
Two Days, including written examination.

Cost
There is no cost to consultants.

Location
District One, District Eight, and other locations determined by demand.

Schedule
As determined by demand; late fall, winter, and early spring.

To Register
Mail or Fax a note or e-mail Brad Risinger in the Technical Training Unit.  For each proposed
registrant, provide name, firm name, address, phone, FAX and e-mail.  Please list multiple
registrants in priority order, since seating in initial classes may be limited.

Brad Risinger
IDOT- Technical Training Unit
313 Hanley Building
2300 S. Dirksen Parkway
Springfield, IL  62764
217 782-0128
FAX 217 524-7260

RisingerBD@dot.il.gov



TECHNICAL TRAINING ANNOUNCEMENT 
IDOT AND PROFESSIONAL ENGINEERING ORGANIZATION’S 

PARTNERSHIP 
 

 
The Illinois Department of Transportation will be continuing the technical training 
partnership with the professional engineering organizations during this training 
year from October 1, 2005 to June 30, 2006. The Department’s Program 
Development Technical Training classes will once again be the main training 
program used in the partnership. The PD training program covers all areas of Phase 
I & II and has been training IDOT employees since 1995. The PD Training 
Program consists of 18 technical classes taught by IDOT personnel and 4 highly 
specialized classes presented by the University of Illinois and Northwestern 
University 
 
The professional engineering organizations will be able to select classes based on 
their membership request to partner with the Department from the PD Training 
Schedule for Fiscal Year 06. The classes selected by the professional organization 
will be approved by the Department and the PD Steering Committee. To receive a 
copy of the PD FY 06 Training Schedule and class descriptions please contact the 
IDOT employees below. You can also contact your professional organization to 
see what classes they will be partnering with IDOT. 
 
The Department hopes that the training partnership will help train the professional 
engineers and technicians in gaining a better understanding of the policies and 
procedure in all areas of Phase I & II and to help in creating a network of 
communication and the sharing of engineering knowledge. 
 
The Department will continue to issue Professional Development Hours for all 
classes in which the participants attend.  The technical training and the issuance of 
PDH’s puts the Department in the fore front of ensuring that technical training is of 
high priority to the Department. 
 
For more information about the partnering with the Department, please contact 
David D. Palia in District One at 847-705-4264 or by e-mail at paliadd@dot.il.gov 
or Brad Risinger in Employee Services at 217-782-3708 or by e-mail at 
risingerbd@dot.il.gov in the Central Office.  
 
 
 
S:\WP\PDTRAIN\FY 06\CONSULTANT TRAINING PTB ANNOUNCEMENT\TECHNICAL TRAINING ANNOUCNEMENT.doc 
 



NOTICE OF TRAINING OPPORTUNITY 
 

LAKELAND COLLEGE TRAINING COURSES 
 

Lakeland College will be conducting QC/QA Training again this year. Please visit the 
web-site for further information. Information or schedules can also be obtained by 
contacting Marlene Browning. 
 
Marlene K. Browning 
Lake Land College 
5001 Lake Land Blvd. 
Mattoon, IL 61938-9336 
Phone: (217) 234-5285 
Fax: (217) 234-5381 E-Mail: idotqcqa@lakeland.cc.il.us 
Internet Homepage: http://www.lakeland.cc.il.us/idotqcqa 
 
 
 
 

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES 
 

The National Highway Institute (NHI) Course listing as well as other pertinent information 
is available at the following address:  
 
http://www.nhi.fhwa.dot.gov/default.asp 
 
 
 
 

NATIONAL TRANSIT INSTITUTE (NTI) COURSES 
 
The National Transit Institute (NTI) Course listing as well as other pertinent information 
is available at the following address: 
 
http://www.ntionline.com/Courses.asp 
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